

TOWN OF LUNENBURG

RFP TOL20242026

Stormwater Separation Master Plan

ADDENDUM #2 – October 15th, 2024

1. Request for a one-week extension to complete proposal documents for RFP #TOL2024026.

A: Yes, we will extend extension deadline to one week. Closing date will now be, Monday October 28th at 2:00pm

2. Is smoke/dye testing of the existing underground storm system required to determine possible areas of Saltwater intrusion, or are the areas of intrusion already known to the town?

A: No smoke or dye testing should be required.